



भा. कृ. अनु. पा. - केन्द्रीय खारा जलजीव पालन अनुसंधान संस्थान
ICAR - CENTRAL INSTITUTE OF BRACKISHWATER AQUACULTURE

(ISO 9001 : 2015 Certified)

भारतीय कृषि अनुसंधान परिषद, कृषि एवं किसान कल्याण मंत्रालय, भारत सरकार
Indian Council of Agricultural Research, Ministry of Agriculture and Farmers Welfare, Govt. of India
75, संधोम हाई रोड, एम. आर. सी. नगर, आर. ए. पुरम, चेन्नई- 600 028, तमिल नाडु, भारत
75, Santhome High Road, M. R. C. Nagar, R. A. Puram, Chennai- 600 028, Tamil Nadu, India

CIBA GST: 33AAAAI1830P1ZQ

आदेश/Order No: CIBA/25-26/708

आपूर्ति आदेश / SUPPLY ORDER

दिनांक /Dated: 29-01-2026

फ़ाइल संख्या / F.No: 9-45/25-26/ST

सेवा में / To,

M/s. AJANTHA HARDWARE STORES
No.41, SEMBUDOSS STREET, CHENNAI – 600001
E-Mail: ajanthapvc@gmail.com

Sub: Supply order for purchase of PVC pipes, fittings and valves at KES- reg
Ref: 74206,74210,74212,74213,74257,74259,74260,74309 Date: 21-01-2026,22-01-2026

महोदय/महोदया / Sir/Madam,

With reference to the above, please arrange to complete the work or supply the item/materials in accordance with the terms and conditions mentioned below:

- The articles should strictly be as per specification indicated in your quotation/ catalogue/pamphlets sent along with the quotation
- Your invoice duly pre-receipted made out in triplicate in favour of the Director, Central Institute of Brackishwater Aquaculture, Chennai – 600028 for the supply of stores together with the vouchers relating to the claims towards cost of packing materials, forwarding, Insurance, Postage charges etc. may be provided.
- GST is admissible only on the cost of the goods supplied and it will be disallowed if claimed on any other charges.
- **The standard deductions such as TDS on GST & IT and other statutory levies as per government norms from time to time will be deducted.**
- The work/supply should be completed at the earliest but not later than **02-03-2026 after which Liquidated damages will be imposed as per GENERAL CONDITION OF CONTRACT (GCC).** (A sum equivalent to 0.5% (half percent) of the delivered price of the delayed goods or unperformed services for each week of delay or part thereof until actual delivery or performance, up to a maximum deduction of 10% (ten percent) of the delayed goods or services contract price. Once the maximum is reached, the purchaser may consider termination of the contract, if the same have not been terminated already).
- The supply /work is **FOR KES OF CIBA, No 43, Kovalam-Kelambakkam Road, Thiruvaidanthai, Changalpattu - 603112.** The supply should be made only on working days.
- Transit insurance is at the risk of the suppliers. The receipt of the supply order may please be acknowledged within five days from the date of this order.
- The bills in triplicate duly pre-receipted drawn in favour of **“The Director, CIBA, Chennai-600 028”** may be sent to this office(Stores Section within 7 days of delivery/supply of stores) to arrange for payment.The payment will be released from this Office only on receipt of bills from the concerned Officer/ Indenter/ End user **along with GST Registration, Warranty Certificate, Cancelled Cheque, etc.** to the effect that the items are received in good condition without any damages.
- The performance security deposit, if collected towards the supply of items as mentioned in the description of stores has to be claimed within two years afterS the completion of warranty period and 60 days. The claims after the due date will not be entertained under any circumstances.
- Payment Terms: Payment will be made through ECS after **satisfactory completion work / delivery of items / installation in good condition and working satisfactorily** at our site.
- Description of Stores:

Sl.No	Items	Qty	Unit Rate	Amount Rs.
1	110/6 Kg Pvc Pipes Finolex	36	209.60	7,545.60
2	90/6kg Pvc Pipes Finolex	72	144.90	10,432.80
3	75/6 Kg Pvc Pipes Finolex	60	100.50	6,030.00
4	63/6 Kg Pvc Pipes Finolex	72	72.20	5,198.40
5	50/6 Kg Pvc Pipes Finolex	108	45.50	4,914.00
6	40/6Kg PVC Pipes Finolex	72	30.30	2,181.60
7	32/10Kg PVC Pipes Finolex	96	30.00	2,880.00
8	25/10kg Pvc Pipes Finolex	144	18.80	2,707.20
9	20/10kg Pvc Pipes - Finolex	216	12.60	2,721.60
10	90x75mm Pvc Reducer Fx	24	33.20	796.80
11	90x63mm Pvc Reducer Fx	16	32.70	523.20
12	90 x 50 Pvc Reducer Fx	24	28.60	686.40
13	75x63mm Pvc Reducer Finolex	18	24.40	439.20
14	75x50mm Pvc Reducer Fx	18	19.10	343.80
15	63x50mm Pvc Reducer Finolex	18	19.80	356.40
16	63x32mm Pvc Reducer-Fx	18	14.90	268.20
17	50x32 Pvc Reducer Fx	24	19.80	475.20
18	50x25mm Pvc Reducer (W/b) Fx	24	23.20	556.80
19	50x40MM PVC Reducer Finolex	24	15.60	374.40
20	32x25 Pvc Reducer Finolex	24	5.40	129.60
21	75x50mm Pvc R/Tee Fx	12	51.30	615.60
22	63x50mm Pvc R/Tee Fx	12	30.80	369.60
23	63x32 Pvc Red Tee Fx	18	65.20	1,173.60
24	75 x 32 Pvc Red Tee W/b Fx	12	111.20	1,334.40
25	50x32 Pvc Red Tee Fx	18	42.50	765.00
26	50x25 mm Pvc Red Tee Fx	18	41.50	747.00
27	63x25mm Pvc R/Tee Fx	18	59.10	1,063.80
28	110mm Pvc Elbow Fx	24	106.50	2,556.00
29	90mm Pvc Elbow Finolex	36	74.30	2,674.80
30	75MM PVC Elbow Fx	24	40.80	979.20
31	63mm Pvc Elbow Finolex	36	31.00	1,116.00
32	50mm Pvc Elbow - Fx	36	22.70	817.20
33	40mm PVC Elbow Fx	24	12.70	304.80
34	32MM PVCElbow Fx	72	7.80	561.60
35	25mm Pvc Elbow FX	72	5.60	403.20
36	20mm Pvc Elbow Fx	48	4.20	201.60
37	110mm Pvc TEE Fx	6	144.10	864.60
38	90mm PvcTEE Fx	36	85.80	3,088.80
39	75mm Pvc TEE - FX	16	53.00	848.00
40	63mm Pvc TEE Finolex	16	35.70	571.20

41	50mm Pvc TEE Fx	50	30.50	1,525.00
42	40mm Pvc TEE FX	36	17.10	615.60
43	32mm Pvc TEE Fx	50	10.30	515.00
44	25mm Pvc TEE Fx	50	7.30	365.00
45	110MM Pvc End Cap Finolex	12	63.00	756.00
46	90mm Pvc Endcap Finolex	18	63.00	1,134.00
47	75mm Pvc Endcap Finolex	18	26.10	469.80
48	63mm Pvc Endcap Finolex	18	19.80	356.40
49	50mm Pvc Endcap Fx	24	10.30	247.20
50	40mm Pvc Endcap Finolex	12	7.10	85.20
51	32mm Pvc Endcap Fx	72	3.90	280.80
52	25mm Pvc Endcap Fx	72	2.70	194.40
53	20mm Pvc Endcap Finolex	48	2.00	96.00
54	110mm Pvc FTA Fx	12	73.50	882.00
55	90mm Pvc FTA Fx	12	41.80	501.60
56	75mm Pvc FTA Finolex	12	34.70	416.40
57	63mm Pvc FTA Finolex	24	21.30	511.20
58	50mm Pvc FTA Finolex	12	12.90	154.80
59	40mm Pvc FTA Fx	18	10.00	180.00
60	32mm Pvc FTA Finolex	36	5.10	183.60
61	25mm Pvc FTA Fx	12	4.40	52.80
62	20MM PVC FTA Fx	12	3.40	40.80
63	110mm Pvc Coupler Fx	18	59.10	1,063.80
64	90mm Pvc Coupler Finolex	24	36.60	878.40
65	75mm Pvc Coupler Fx	24	21.50	516.00
66	63mm Pvc Coupler Finolex	24	16.60	398.40
67	50mm Pvc Coupler Fx	24	10.50	252.00
68	40mm Pvc Coupler Fx	12	7.10	85.20
69	32mm Pvc Coupler FX	36	5.10	183.60
70	25mm Pvc Coupler FX	48	3.70	177.60
71	20MM PVC Coupler Finolex	24	3.40	81.60
72	110x90mm Pvc R/bush Fx	36	41.50	1,494.00
73	110x75mm Pvc R/bush Fx	12	57.40	688.80
74	90x75mm Pvc R/bush Finolex	12	31.50	378.00
75	90x50 Pvc Red Bush Fx	12	90.00	1,080.00
76	50 x 32 Pvc Bush Fx	12	14.70	176.40
77	32x25MM PVC R/Bush Fx	24	3.40	81.60
78	110 mm Pvc Ball Valve AQUA TECH	6	1,593.00	9,558.00
79	90mm Pvc Ballvalve Aquatech	12	874.00	10,488.00
80	50mm Pvc Ballvalve Aqua Tech	24	176.00	4,224.00
81	63mm Pvc Ballvalve Aquatech	24	287.00	6,888.00
82	32mm Pvc Ballvalve Aquatech	24	91.00	2,184.00

83	25MM Pvc Ballvalve Aquatech	24	62.00	1,488.00
84	20mm Pvc Ball Valve - Aquatech	6	61.00	366.00
85	1000ml Pvc Solution Hvy Fx	10	349.00	3,490.00
86	110mm Pvc MTA Finolex	12	61.30	735.60
87	110MM PVC TH/End Cap FX	12	38.80	465.60
88	90mm Pvc MTA Finolex	12	38.60	463.20
89	90mm Pvc Th/ Endcap Finolex	12	25.90	310.80
90	75mm Pvc MTA Finolex	18	24.90	448.20
91	75mm Pvc Th/ Endcap Finolex	18	21.00	378.00
92	63mm Pvc MTA Finolex	12	18.60	223.20
93	63mm Pvc Th/ Endcap Finolex	12	19.80	237.60
94	40mm Pvc MTA Finolex	24	7.30	175.20
95	40MM PVC Th/End Cap FX	24	7.80	187.20
96	32mm Pvc MTA Finolex	24	5.10	122.40
97	32 mm Pvc Th Endcap Fx	24	5.00	120.00
98	25mm Pvc MTA Finolex	24	3.40	81.60
99	25 mm Pvc Th Endcap Fx	24	3.50	84.00
100	20mm Pvc MTA Finolex	12	2.90	34.80
101	20mm Pvc Th/Endcap-Fx	12	2.30	27.60
Total				1,30,497.20
Discount				2,609.94
Sub Total				1,27,887.26
GST 18%				23,019.71
Grand Total (R/O)				1,50,907.00
(Rupees One Lakh Fifty Thousand Nine Hundred Seven Only)				

Yours faithfully,

E. Mary Desouza
29-1-26

सहायक प्रशासनिक अधिकारी /
Asst. Administrative Officer

प्रतिलिपि / Copy to:

- The Finance & Accounts Officer, CIBA, Chennai.
- The DDO, CIBA, Chennai
- **Dr.R. Subburaj Sr. Sci, CIBA, Chennai**
(C.No. 414350, Note #17, Dt:29-01-2026, Fund: DST(4001/568) 25-26)